KADUR DIVISION.

The 5th January 1898.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur division, up to 6th February 1898, for extending the District Office at Chikmagalur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1899.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur between the hours of 11 A. M. and 5 P. M. daily.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer, and be accompanied by a statement, in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees five hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Extending the District office at Chikmagalur"; in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Extending the District Office at Chikmagalur.

Items of work.	Per.	Quantity.	Rate.
Earthwork excavation (sanu earth to be utilized for filling the basement) ..	C. yd.	213	
Burnt stone in mortar for filling foundation and basement .. .	C. ft.	10,174	
Burnt brick in mortar for superstructure	,,	17,003	
Burnt stone slabs finely dressed	S. ft.	1,810	
Do flagging with 6″ sand under slab and cement pointing .	Sqr.	4,418	
Teak wood wrought and put up	C. ft.	887	
Do planking with reepers, &c.	S. ft.	664	
Do eve board ordinary	R. ft.	1,182	
Teak wood doors battened for treasury including frame with iron work and rim, lock, key, &c., complete (4½ × 6½) . ..	S. ft.	29	
Do do including frame (4½ × 7½)	,,	984	
Do windows battened shutter outside and glazed shutter inside with frames and iron bars, &c. (3½' × '4½)	,,	294	
Do ventilators with glazed shutters do (3½'×2').. .	,,	270	
Do railings for shroff's room do (4×3)	,,	12	
Roofing with 1st class Mangalore tiles and teak wood reepers, &c., complete.	Sqr.	128·82	
Ridging with Mangalore tiles and set in mortar	R. ft.	464	
Flat terrace to treasury room one course of terrace brick and two course of flat tiles and chunam plastering	Sqr.	1·38	
Concrete work 6″ thick and plaster over it	C. ft.	1,158	
Coping with burnt brick in chunam and plaster over it . ..	R. ft.	74	
Chocalate painting	Sqr.	27·00	
Wood oiling	,,	110	
White ant composition for record room	,,	20·00	
Plastering with chunam	,,	275·57	
Pointing with chunam	,,	14·04	
Whitewashing, two coats	,,	275·57	
Matting with outer rind of bamboo	,,	22·31	
Removing present rear verandah roof and raising the same verandah basement level 1 foot height and re-roofing with necessary pillars ..	Lump sum.		
For flooring, roofing and wood work of rear verandah extension valley, rafters and cross walls in verandah	Lump sum.		
Dismantling the present Forest office..	Lump sum.		
Cornice, &c., to pillars (R· ft.)	Each.		

B. SUBBA RAO, *Offg. Executive Engineer.*